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DUF6 SERVICES & CONTRACT INTERFACE MATRIX

The purpose of the Matrix is to identify services provided to the Contractor and those services to be provided by the
Contractor to other entities. DOE completed due diligence in identifying the service and interface requirements.
However, the Matrix may not be an all-inclusive listing. DOE Portsmouth and Paducah site contractors (the DOE site
contractors) provide various services at the Portsmouth and Paducah sites, and retain the responsibility to reach
agreement on interfaces and for the appropriate delivery of services. This Matrix will be updated as circumstances
change. The Contractor shall support the DOE site contractors and the United States Enrichment Corporation (USEC)
as necessary in implementation of the Shared Site Agreement (as defined below). The Contractor shall develop and
implement an Interface Management Plan as an interface management tool that does not take precedence over
the requirements identified herein, but will ensure Shared Site Agreement responsibilities are effectively

managed.

Section 1: Services Provided by the Contractor
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Plan Development. The Contractor develops and executes several plans, which
provide integrated management of key aspects of the Contract scope. These plans
include:

Conversion Facility Operations and Management Plan — identifies
Conversion Facility operational modes, shifts, and schedules, and cylinder
selection and sequencing for conversion.

Conversion Product Management Plan — identifies quantities and schedules
for conversion products (AqHF), which may be offered for sale, and required
management from generation to ultimate disposition.

Waste Management Plan — identifies quantities and schedules for waste
products, and required management from generation to ultimate disposition.

Cylinder Surveillance and Maintenance Plan — identifies actions to manage
the inventory of cylinders stored in the cylinder yards under the Contractor’s
control.

Interface Management Plan- identifies site interfaces and requirements
necessary to implement the Shared Site Agreement and effectively
perform conversion operations consistent with shared site
responsibilities.

The Contractor provides planning
projections and interface information
to DOE site contractors, USEC, waste
disposal facilities, conversion product
purchasers and other entities needing
information to achieve DOE missions
or policy.

Participation in site activity is
mandatory.

The Contractor bears Contractor
costs.
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Conversion Product Disposition. The Contractor interfaces with potential
purchasers of conversion products as defined in Section C.

The Contractor receives input from
and provides services to the
purchasers of conversion products.

Participation in site activity is
mandatory.

The Contractor bears Contractor
costs, although some costs may be
reimbursable as defined in separate
contract or sales agreement.
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